SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 110 CONTRACT ID : IR-28493-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 34.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
12 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
13 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
14 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
17 203-02000 EXCAVATION, COMMON 31,695.000 m3
18 203-02020 EXCAVATION, UNCLASSIFIED 2,438.500 m3
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 88.000 Mg
20 205-06933 TEMPORARY DITCH INLET PROTECTION 15.000 EACH
21 205-06937 TEMPORARY SILT FENCE 2,071.000 m
22 206-51847 TEMPORARY SHORING OF EXISTING STRUCTURE LUMP LUMP
23 207-08267 SUBGRADE TREATMENT, TYPE I11A 5,832.000 m2
24 207-08268 SUBGRADE TREATMENT, TYPE 1V 75,183.000 m2
25 211-02060 B BORROW FOR STRUCTURE BACKFILL 1,982.000 m3
26 211-07454 STRUCTURE BACKFILL 3,368.500 m3
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,431.000 Mg
28 303-07449 COMPACTED AGGREGATE, NO. 73 549.000 Mg
29 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 500.000 Mg
30 306-08033 MILLING, ASPHALT, 25 mm 2,370.000 m2
31 401-06264 PROFILOGRAPH, HMA LUMP LUMP
32 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 6,291.000 Mg
33 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 10,423.000 Mg
34 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 29,464.000 Mg
35 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 11,623.000 Mg
36 402-07432 HMA SURFACE, TYPE A 563.000 Mg
37 402-07435 HMA INTERMEDIATE, TYPE A 890.000 Mg
38 402-07440 HVA BASE, TYPE A 2,857.000 Mg
39 406-05520 ASPHALT FOR TACK COAT 62.000 Mg
40 603-06045 FENCE, CHAIN LINK, 1220 mm 40.000 m
41 604-06070 SIDEWALK, CONCRETE 5,996.000 m2
42 604-07894 CURB RAMP, CONCRETE, A 57.000 m2
43 604-07897 CURB RAMP, CONCRETE, C 13.000 m2
44 604-07901 CURB RAMP, CONCRETE, G 897.000 m2
45 604-07902 CURB RAMP, CONCRETE, H 77.000 m2
46 604-44251 STEPS, CONCRETE 15.000 m3
47 605-06120 CURB, CONCRETE 167.000 m

48 605-06140 CURB AND GUTTER, CONCRETE 5,143.000 m
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CALL ORDER : 110 CONTRACT ID : IR-28493-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

49 605-09131 CURB AND GUTTER TURNOUT, CONCRETE 21.000 m
50 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 1,322.000 m
51 607-06175 GUTTER, CONCRETE 17.000 m
52 610-07486 HMA FOR APPROACHES, TYPE A 1,138.000 Mg
53 610-08446 PCCP FOR APPROACHES, 150 mm 4,645.000 m2
54 611-02825 MAILBOX ASSEMBLY, TRIPLE 1.000 EACH
55 611-06497 MAILBOX ASSEMBLY, SINGLE 82.000 EACH
56 615-06490 RIGHT OF WAY MARKER 112.000 EACH
57 615-06505 MONUMENT, B 16.000 EACH
58 615-06527 MONUMENT, SECTION CORNER 6.000 EACH
59 616-02320 GEOTEXTILES 721.000 m2
60 616-06405 RIPRAP, REVETMENT 439.000 Mg
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
62 621-06545 FERTILIZER 1.170 Mg
63 621-06557 SEED MIXTURE, T 458.000 kg
64 621-06565 MULCHING MATERIAL 22.850 Mg
65 621-06567 WATER 1,412.000 kL
66 621-06575 SODDING, NURSERY 75,690.000 m2
67 714-08514 WINGWALL 34.000 m2
68 714-26709 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 1500 mm 315.000 m
69 714-26717 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1500 mm 410.000 m
70 714-26725 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3660 mm x 1830 mm 34.000 m
71 715-03025 SANITARY MANHOLE 32.000 EACH
72 715-04612 PIPE 23.000 m
73 715-04612 PIPE 336.000 m
74 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 287.000 m
75 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 6,036.000 m
76 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 35.000 m
77 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 7.000 m
78 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 43.000 m
79 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 748.000 m
80 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,016.000 m
81 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 1,457.000 m
82 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 267.000 m
83 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 237.000 m
84 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 58.000 m
85 715-05157 PIPE, TYPE 2, CIRCULAR, 825 mm 322.000 m
86 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 79.000 m
87 715-05711 PIPE, SANITARY SEWER, 150 mm 650.000 m
88 715-07319 SEPTIC TANK 24.000 EACH
89 715-46005 PIPE END SECTION, 375 mm 15.000 EACH
90 715-46020 PIPE END SECTION, 600 mm 3.000 EACH
91 715-46030 PIPE END SECTION, 750 mm 4.000 EACH
92 715-90052 LIFT STATION LUMP LUMP
93 715-90052 LIFT STATION LUMP LUMP
94 715-90052 LIFT STATION LUMP LUMP
95 715-92537 PIPE, PVC, 200 mm 1,849.000 m

96 715-96960 PIPE, PVC, 375 mm 39.750 m
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CALL ORDER : 110 CONTRACT ID IR-28493-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

97 715-97544 PIPE, DUCTILE IRON, 200 mm 41.750 m

98 715-97751 GRATED BOX END SECTION, 11, 6:1, 300 mm 1.000 EACH
99 716-01382 AIR RELEASE VALVE 3.000 EACH
100 718-06529 OUTLET PROTECTOR, 2 3.000 EACH
101 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
102 718-52610 AGGREGATE FOR UNDERDRAINS 1,357.000 m3
103 718-99153 GEOTEXTILES FOR UNDERDRAIN 18,009.000 m2
104 720-03194 MANHOLE 1.000 EACH
105 720-45030 INLET, E7 1.000 EACH
106 720-45045 INLET, J10 88.000 EACH
107 720-45055 INLET, M10 4.000 EACH
108 720-45069 INLET, P12 2.000 EACH
109 720-45145 INLET, J10, MODIFIED 1.000 EACH
110 720-45235 CATCH BASIN, E7 14.000 EACH
111 720-45410 MANHOLE, C4 67.000 EACH
112 720-45415 MANHOLE, D4 8.000 EACH
113 720-45515 MANHOLE, D4, MODIFIED 7.000 EACH
114 720-91110 MANHOLE, N4 1.000 EACH
115 720-93501 MANHOLE, L4 1.000 EACH
116 720-94612 MANHOLE, K4 4.000 EACH
117 720-95422 MANHOLE, J4 4.000 EACH
118 720-96999 FIRE HYDRANT ASSEMBLY 6.000 EACH
119 720-98174 INLET, B15 8.000 EACH
120 732-04836 GATE VALVE 19.000 EACH
121 732-06581 JOINT 217.000 EACH
122 732-08419 MODULAR BLOCK WALL 53.000 m2
123 732-08421 MODULAR BLOCK WALL ERECTION 53.000 m2
124 732-96670 WATER MAIN, DUCTILE IRON, 300 mm 2,475.000 m
125 801-01155 TEMPORARY PAVEMENT MARKING, PAINT, BROKEN, WHITE, 100 mm 360.000 m
126 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
127 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 12,262.000 m
128 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 18,996.000 m
129 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 20.000 EACH
130 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 53.000 m
131 801-06625 DETOUR ROUTE MARKER ASSEMBLY 56.000 EACH
132 801-06640 CONSTRUCTION SIGN, A 96.000 EACH
133 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
134 801-06710 FLASHING ARROW SIGN 360.000 DAY
135 801-06775 MAINTAINING TRAFFIC LUMP LUMP
136 801-07119 BARRICADE, 111-B 65.000 m
137 801-94295 SIGNAL HEAD, RELOCATE 10.000 EACH
138 801-95997 TEMPORARY PAVEMENT MARKING, SOLID, YELLOW, 100 mm 53.000 m
139 802-04893 REFERENCE POST 4.000 EACH
140 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 167.520 m
141 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 222.146 m
142 802-07135 CABLE SPAN SIGN STRUCTURE FOUNDATION, 1V 20.000 EACH
143 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 9.600 m2
144 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 99.560 m2
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CALL ORDER : 110 CONTRACT ID : IR-28493-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

145 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 19.540 m2
146 802-76125 SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN 10.000 EACH
147 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 12.000 EACH
148 805-01842 HANDHOLE, SIGNAL 21.000 EACH
149 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
150 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
151 805-02202 SIGNAL DETECTOR HOUSING, DOUBLE 16.000 EACH
152 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,187.000 m
153 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 3.000 EACH
154 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 13.000 EACH
155 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 15.000 EACH
156 805-78415 SPAN, CATENARY, AND TETHER 12.000 EACH
157 805-78420 DISCONNECT HANGER 12.000 EACH
158 805-78445 SIGNAL SERVICE 2.000 EACH
159 805-78467 SIGNAL CABLE, 3C 8GA. 63.000 m
160 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 5,170.400 m
161 805-78485 SIGNAL CABLE, 5C 14GA. 64.000 m
162 805-78490 SIGNAL CABLE, 7C 14GA. 921.000 m
163 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 5,094.000 m
164 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
165 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,733.800 m
166 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
167 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 8.000 EACH
168 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 34.000 EACH
169 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 200 mm 501.000 m
170 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 5,599.000 m
171 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 7,092.000 m
172 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 158.000 m
173 808-06716 LINE, REMOVE 28,135.000 m
174 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 3,802.000 m
175 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 7,772.000 m
176 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 166.000 m
177 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 62.000 EACH
178 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 56.000 EACH

179 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 491.000 EACH
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CALL ORDER : 125 CONTRACT ID : IR-29401-A
LETTING DATE :

SECTION NO. 0001 DEMOLITION, HOUSES AND BUILDINGS, REMOVE

1 202-02240 PAVEMENT REMOVAL 1,225.000 SYS
2 202-02255 TREE, 18 IN., REMOVE 131.000 EACH
3 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
4 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
5 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
6 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
12 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
13 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
14 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 203-02010 EXCAVATION, ROCK 1.000 CYS
18 205-06937 TEMPORARY SILT FENCE 4,521.000 LFT
19 303-07662 STONE 1,000.000 TON
20 603-04847 FENCE GATE 8.000 EACH
21 603-06040 FENCE, FARM FIELD, 47 IN. 2,005.000 LFT
22 603-06045 FENCE, CHAIN LINK, 48 IN. 570.000 LFT
23 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 34,627.000 SYS

24 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 14.000 EACH
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CALL ORDER : 140 CONTRACT ID : R -25915-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07039 FIELD OFFICE, B 24.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
6 105-08523 RADIO SERVICE 24.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 2,562.000 SYS
14 202-02241 GUARDRAIL, REMOVE 1,740.000 LFT
15 202-02278 CURB, CONCRETE, REMOVE 2,926.000 LFT
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-52710 SIDEWALK, CONCRETE, REMOVE 612.000 SYS
18 202-95027 IMPACT ATTENUATOR, REMOVE 2.000 EACH
19 203-02000 EXCAVATION, COMMON 28,235.000 CYS
20 203-02070 BORROW 20,385.000 CYS
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 78.000 TON
22 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
23 205-06937 TEMPORARY SILT FENCE 7,337.000 LFT
24 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 1,210.000 CYS
25 207-08262 SUBGRADE TREATMENT, TYPE I 47,500.000 SYS
26 211-06467 AGGREGATE FOR END BENT BACKFILL 123.500 CYS
27 211-07454 STRUCTURE BACKFILL 4,895.400 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,469.000 TON
29 302-06464 SUBBASE FOR PCCP 11,907.000 CYS
30 302-07455 DENSE GRADED SUBBASE 151.000 CYS
31 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 160.000 TON
32 402-07453 HMA FOR TEMPORARY PAVEMENT 1,040.000 TON
33 406-05520 ASPHALT FOR TACK COAT 0.800 TON
34 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
35 501-06321 QC/QA-PCCP, 10 IN. 42,384 .000 SYS
36 501-06727 CORING, PCCP LUMP LUMP
37 503-05240 D-1 CONTRACTION JOINT 20,458.000 LFT
38 506-06333 PCCP PATCHING, FULL DEPTH 53.000 SYS
39 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
40 601-06035 GUARDRAIL, RESET 125.000 LFT
41 601-06233 IMPACT ATTENUATOR, ED, W1, TL-3 2.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
43 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,175.000 LFT
44 601-99123 GUARDRAIL TRANSITION, GP 4.000 EACH
45 604-06070 SIDEWALK, CONCRETE 5,391.000 SYS
46 604-06070 SIDEWALK, CONCRETE 190.000 SYS
47 604-07897 CURB RAMP, CONCRETE, C 6.000 SYS

48 604-07900 CURB RAMP, CONCRETE, F 124.000 SYS
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CALL ORDER : 140 CONTRACT ID : R -25915-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

49 604-07901 CURB RAMP, CONCRETE, G 5.000 SYS
50 604-07902 CURB RAMP, CONCRETE, H 24.000 SYS
51 605-06100 CURB, INTEGRAL, C, CONCRETE 10,576.000 LFT
52 605-06210 CENTER CURB, C, CONCRETE 607.000 LFT
53 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 906.400 SYS
54 610-08446 PCCP FOR APPROACHES, 6 IN. 1,256.000 SYS
55 611-06497 MAILBOX ASSEMBLY, SINGLE 13.000 EACH
56 615-06510 MONUMENT, C 1.000 EACH
57 615-06515 MONUMENT, D 6.000 EACH
58 615-06527 MONUMENT, SECTION CORNER 5.000 EACH
59 616-02320 GEOTEXTILES 329.000 SYS
60 616-06405 RIPRAP, REVETMENT 54.000 TON
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
62 621-02770 EROSION CONTROL BLANKET 7,670.000 SYS
63 621-06545 FERTILIZER 2.000 TON
64 621-06554 SEED MIXTURE, U 716.000 LBS
65 621-06557 SEED MIXTURE, T 44 .000 LBS
66 621-06565 MULCHING MATERIAL 11.000 TON
67 621-06567 WATER 11.000 KGAL
68 621-06574 SODDING 404.000 SYS
69 621-06575 SODDING, NURSERY 2,144 .000 SYS
70 701-03808 PILE, CONCRETE, STEEL SHELL ENCASED, 0.184 IN., 12 IN. 40.000 LFT
71 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN. 720.000 LFT
72 702-51005 CONCRETE, A, SUBSTRUCTURE 409.700 CYS
73 702-51015 CONCRETE, B, FOOTINGS 153.000 CYS
74 702-51863 FIELD DRILLED HOLE IN CONCRETE 688.000 EACH
75 703-03622 THREADED TIE BAR ASSEMBLY, EPOXY COATED, MODIFIED 974.000 EACH
76 703-51030 REINFORCING STEEL 56,024.000 LBS
77 703-51032 REINFORCING STEEL, EPOXY COATED 202,497.000 LBS
78 704-51002 CONCRETE, C, SUPERSTRUCTURE 797.900 CYS
79 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 4.000 EACH
80 706-51020 CONCRETE, C, RAILING 56.800 CYS
81 709-51821 SURFACE SEAL LUMP LUMP
82 711-51038 STRUCTURAL STEEL LUMP LUMP
83 711-51864 DRILLED HOLE 152.000 EACH
84 711-51866 RIVET, REMOVE 232.000 EACH
85 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
86 711-96479 BOLT, REMOVE 660.000 EACH
87 711-96800 STUD SHEAR CONNECTORS 2,142.000 EACH
88 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 2 FT. 104.000 LFT
89 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 9,543.000 LFT
90 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,792.500 LFT
91 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,417.000 LFT
92 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,099.000 LFT
93 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 349.000 LFT
94 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,370.500 LFT
95 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 907.500 LFT

96 715-05407 PIPE, END BENT DRAIN, 6 IN. 248.000 LFT
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING
97 715-46000 PIPE END SECTION, 12 IN. 11.000 EACH
98 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
99 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
100 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
101 715-46030 PIPE END SECTION, 30 IN. 1.000 EACH
102 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
103 718-52610 AGGREGATE FOR UNDERDRAINS 583.500 CYS
104 718-99153 GEOTEXTILES FOR UNDERDRAIN 17,415.000 SYS
105 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
106 720-45265 PIPE CATCH BASIN, 15 IN. 2.000 EACH
107 720-45275 PIPE CATCH BASIN, 24 IN. 5.000 EACH
108 720-45410 MANHOLE, C4 24.000 EACH
109 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 12.000 LFT
110 720-95422 MANHOLE, J4 12.000 EACH
111 720-96030 MANHOLE, MODIFIED 1.000 EACH
112 720-96030 MANHOLE, MODIFIED 2.000 EACH
113 720-96030 MANHOLE, MODIFIED 1.000 EACH
114 720-98174 INLET, B15 32.000 EACH
115 720-98555 INLET, C15 38.000 EACH
116 720-98625 MANHOLE, C4, DROP 2.000 EACH
117 726-92406 BEARING ASSEMBLY, ELASTOMERIC 26.000 EACH
118 728-98377 MASONRY COATING LUMP LUMP
119 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
120 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
121 801-02595 CONTROLLER, RESET TIMING 3.000 EACH
122 801-02617 TEMPORARY POLE, WOOD, WITH DOWN GUYS AND ANCHORS 1.000 EACH
123 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
124 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 10,880.000 LFT
125 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 22,518.000 LFT
126 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 117.000 LFT
127 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 32.000 LFT
128 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
129 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
130 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
131 801-06710 FLASHING ARROW SIGN 240.000 DAY
132 801-06775 MAINTAINING TRAFFIC LUMP LUMP
133 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
134 801-07118 BARRICADE, I11-A 230.000 LFT
135 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 1,350.000 LFT
136 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,000.000 LFT
137 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 450.000 LFT
138 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,960.000 LFT
139 801-94295 SIGNAL HEAD, RELOCATE 9.000 EACH
140 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 140.000 LFT
141 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 22.000 LFT
142 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 160.000 SFT
143 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 2,560.000 LFT
144 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 814.000 LFT
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CALL ORDER : 140 CONTRACT ID : R -25915-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

145 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 13,552.000 LFT
146 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 1,740.000 LFT
147 808-06716 LINE, REMOVE 3,656.000 LFT
148 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 355.000 LFT
149 808-75071 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION 24.000 EACH

150 808-75073 PAVEMENT MESSAGE MARKINGS PREFORMED PLASTIC, WORD ONLY 22.000 EACH
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CALL ORDER : 150 CONTRACT ID :© R -27379-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-60821 SURFACE MILLING, BITUMINOUS 10,943.000 m2
9 202-93995 SIGNAL POLE FOUNDATION, REMOVE 4.000 EACH
10 203-02000 EXCAVATION, COMMON 843.000 m3
11 203-02070 BORROW 1,103.000 m3
12 205-06933 TEMPORARY DITCH INLET PROTECTION 10.000 EACH
13 205-06936 TEMPORARY SEDIMENT TRAP 24.000 Mg
14 205-06937 TEMPORARY SILT FENCE 784.300 m
15 207-08268 SUBGRADE TREATMENT, TYPE 1V 1,740.000 m2
16 211-07454 STRUCTURE BACKFILL 301.000 m3
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 700.000 Mg
18 304-07489 HMA PATCHING, TYPE A 130.000 Mg
19 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,087.000 Mg
20 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 2,228.000 Mg
21 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 812.000 Mg
22 401-08338 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 295.000 Mg
23 406-05520 ASPHALT FOR TACK COAT 9.500 Mg
24 604-06070 SIDEWALK, CONCRETE 464.000 m2
25 604-07900 CURB RAMP, CONCRETE, F 18.000 m2
26 604-07902 CURB RAMP, CONCRETE, H 5.300 m2
27 605-06120 CURB, CONCRETE 10.000 m
28 605-06140 CURB AND GUTTER, CONCRETE 930.200 m
29 610-07486 HMA FOR APPROACHES, TYPE A 291.000 Mg
30 611-95728 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 200 mm 1,565.000 m2
31 616-02320 GEOTEXTILES 30.000 m2
32 616-06405 RIPRAP, REVETMENT 18.800 Mg
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
34 621-06574 SODDING 700.000 m2
35 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,147.000 m
36 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 17.200 m
37 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 167.500 m
38 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 71.000 m
39 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 121.000 m
40 715-05336 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.59 m2 216.000 m
41 715-06398 CONCRETE ANCHOR, MIN. AREA 0.59 m2 2.000 EACH
42 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
43 715-46020 PIPE END SECTION, 600 mm 2.000 EACH
44 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 115.000 m
45 718-52610 AGGREGATE FOR UNDERDRAINS 207.000 m3
46 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,918.000 m2
47 720-02442 PIPE, PLUG EXISTING 1.000 EACH

48 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
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CALL ORDER : 150 CONTRACT ID :© R -27379-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN

49 720-44296 CAP INLET 2.000 EACH
50 720-45030 INLET, E7 2.000 EACH
51 720-45035 INLET, F7 1.000 EACH
52 720-45075 INLET, R13 3.000 EACH
53 720-45410 MANHOLE, C4 4.000 EACH
54 720-91050 MANHOLE, K7, MODIFIED 5.000 EACH
55 720-94612 MANHOLE, K4 1.000 EACH
56 720-98174 INLET, B15 10.000 EACH
57 720-98555 INLET, C15 6.000 EACH
58 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 5,489.000 m
59 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 23.000 EACH
60 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 83.000 m
61 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 29.500 m
64 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 112.400 m
65 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 28.200 m
66 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 33.900 m2
67 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
68 805-01842 HANDHOLE, SIGNAL 10.000 EACH
69 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 470.000 m
70 805-01879 SIGNAL SERVICE 1.000 EACH
71 805-02150 PEDESTRIAN SIGNAL HEAD, 460 mm 2.000 EACH
72 805-02440 SIGNAL CABLE, ROADWAY LOOP, 1C 16GA. 1,083.000 m
73 805-07767 SIGNAL CABLE, 12C 14 GA 36.000 m
74 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
75 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 1.000 EACH
76 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 7.000 EACH
77 805-78370 PEDESTRIAN PUSH BUTTON 2.000 EACH
78 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
79 805-78420 DISCONNECT HANGER 4.000 EACH
80 805-78467 SIGNAL CABLE, 3C 8GA. 2.000 m
81 805-78480 SIGNAL CABLE, 3C 14GA. 109.000 m
82 805-78485 SIGNAL CABLE, 5C 14GA. 150.000 m
83 805-78490 SIGNAL CABLE, 7C 14CGA. 222.000 m
84 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,059.000 m
85 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
86 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 375.000 m
87 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
88 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 5.000 EACH
89 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 600 mm 57.000 m
90 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,443.000 m
91 808-06716 LINE, REMOVE 800.000 m
92 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 30.000 m
93 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,562.000 m
94 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 71.000 m
95 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 51.000 m
96 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 21.000 EACH
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CALL ORDER : 150 CONTRACT ID :© R -27379-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN

97 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 12.000 EACH
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CALL ORDER - 165 CONTRACT ID : R -28127-A
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, RAILROAD DEPOT REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS

3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-01015 CLEARING AND GRUBBING LUMP LUMP
5 203-02000 EXCAVATION, COMMON 910.000 CYS

6 205-07802 EROSION CONTROL 4.000 MOS

7 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 666.000 TON

8 303-90933 STONE, RIVERSIDE, 1 IN. TO 3 IN. 240.000 SYS

9 402-07433 HMA SURFACE, TYPE B 135.000 TON

10 402-07438 HMA INTERMEDIATE, TYPE B 372.000 TON

11 604-90256 SIDEWALK, CONCRETE, 6 IN. 23.000 SYS

12 604-91531 SIDEWALK, CONCRETE, 4 IN. 160.000 SYS

13 605-06120 CURB, CONCRETE 300.000 LFT

14 615-06496 PARKING BARRIER 12.000 EACH
15 621-06560 MULCHED SEEDING, U 4,840.000 SYS

16 621-06570 TOP SOIL 1,250.000 CYS

17 621-98038 MULCH, HARDWOOD SHREDDED BARK 12.000 CYS

18 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 9.000 EACH
19 707-99085 FLAG POLE 1.000 EACH
20 711-03973 BUILDING ARCHITECTURAL LUMP LUMP
21 711-98751 BUILDING, MECHANICAL LUMP LUMP
22 715-01902 WATER SERVICE LINE, 2 IN. 150.000 LFT

23 715-05408 PIPE, SANITARY SEWER, 8 IN. 255.000 LFT

24 715-41045 PIPE, REINFORCED CONCRETE, 12 IN. 50.000 LFT

25 720-45030 INLET, E7 1.000 EACH
26 720-45410 MANHOLE, C4 1.000 EACH
27 729-51875 CONCRETE, A, PATCHING 605.000 SFT

28 732-01913 CLEANOUT, PVC, 4 IN. 1.000 EACH
29 732-05075 CONNECT 1.000 EACH
30 732-91742 FIRE HYDRANT 1.000 EACH
31 802-03896 BOLLARD 5.000 EACH
32 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 14.000 LFT

33 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 3.000 SFT

34 807-03694 BUILDING ELECTRICAL LUMP LUMP

35 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 518.000 LFT
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CALL ORDER : 175 CONTRACT ID : R -28692-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 20.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 40.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01261 TESTING FOR ASBESTOS 1.000 EACH
12 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
13 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 25.000 EACH
14 202-91385 INLET, REMOVE 1.000 EACH
15 202-96133 PIPE, REMOVE 1,208.000 LFT
16 203-02000 EXCAVATION, COMMON 20,099.000 CYS
17 203-02070 BORROW 30,430.000 CYS
18 205-03371 SEDIMENT, REMOVE 82.000 CYS
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 27.000 TON
20 205-06933 TEMPORARY DITCH INLET PROTECTION 18.000 EACH
21 205-06936 TEMPORARY SEDIMENT TRAP 154.000 TON
22 205-06937 TEMPORARY SILT FENCE 1,035.000 LFT
23 207-08262 SUBGRADE TREATMENT, TYPE | 58,882.000 SYS
24 211-07454 STRUCTURE BACKFILL 2,501.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,525.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN. 235.000 SYS
27 306-08043 MILLING, TRANSITION 52.000 SYS
28 401-06264 PROFILOGRAPH, HMA LUMP LUMP
29 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 4,556.000 TON
30 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 7,490.000 TON
31 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 24,291.000 TON
32 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 9,888.000 TON
33 402-07451 HVMA, TYPE B, WEDGE AND LEVEL 200.000 TON
34 406-05520 ASPHALT FOR TACK COAT 70.400 TON
35 605-06120 CURB, CONCRETE 1,156.000 LFT
36 605-06140 CURB AND GUTTER, CONCRETE 15,558.000 LFT
37 605-06255 CENTER CURB, D, CONCRETE 462.000 SYS
38 607-06340 PAVED SIDE DITCH, B 1,755.000 LFT
39 610-07486 HMA FOR APPROACHES, TYPE A 402.000 TON
40 610-07712 PCCP FOR APPROACHES, 6 IN. 2,096.000 SYS
41 611-06497 MAILBOX ASSEMBLY, SINGLE 12.000 EACH
42 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
43 615-06490 RIGHT OF WAY MARKER 88.000 EACH
44 615-06505 MONUMENT, B 12.000 EACH
45 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
46 616-02320 GEOTEXTILES 1,931.000 SYS
47 616-06405 RIPRAP, REVETMENT 1,538.000 TON

48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
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CALL ORDER : 175 CONTRACT ID : R -28692-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 621-06545 FERTILIZER 3.480 TON
50 621-06554 SEED MIXTURE, U 1,304.000 LBS
51 621-06565 MULCHING MATERIAL 17.400 TON
52 621-06567 WATER 36.000 KGAL
53 621-06575 SODDING, NURSERY 8,919.000 SYS
54 714-05760 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 12 FT. X 5 FT. 46.000 LFT
55 714-06172 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 14 FT. X 4 FT. 428.000 LFT
56 714-06279 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 3 FT. 126.000 LFT
57 714-26708 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 4 FT. 180.000 LFT
58 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 10,754.000 LFT
59 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 38.000 LFT
60 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 59.000 LFT
61 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 2,749.000 LFT
62 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 47.000 LFT
63 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 307.500 LFT
64 715-46005 PIPE END SECTION, 15 IN. 34.000 EACH
65 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
66 718-06529 OUTLET PROTECTOR, 2 2.000 EACH
67 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
68 718-52610 AGGREGATE FOR UNDERDRAINS 968.000 CYS
69 718-99153 GEOTEXTILES FOR UNDERDRAIN 11,256.000 SYS
70 720-45030 INLET, E7 8.000 EACH
71 720-45035 INLET, F7 9.000 EACH
72 720-98174 INLET, B15 26.000 EACH
73 720-98555 INLET, C15 26.000 EACH
74 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
75 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,500.000 LFT
76 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40.000 EACH
77 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
78 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
79 801-06775 MAINTAINING TRAFFIC LUMP LUMP
80 801-07119 BARRICADE, 111-B 216.000 LFT
81 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 103.000 LFT
82 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 117.000 SFT
83 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
84 805-01842 HANDHOLE, SIGNAL 7.000 EACH
85 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 1,804.000 LFT
86 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
87 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 7,426.000 LFT
88 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
89 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4.000 EACH
90 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
91 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
92 805-78420 DISCONNECT HANGER 4.000 EACH
93 805-78467 SIGNAL CABLE, 3C 8GA. 46.000 LFT
94 805-78485 SIGNAL CABLE, 5C 14GA. 246.000 LFT
95 805-78490 SIGNAL CABLE, 7C 14CGA. 756.000 LFT

96 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 3,477.000 LFT
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CALL ORDER : 175 CONTRACT ID : R -28692-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

97 805-78785 SIGNAL DETECTOR HOUSING 16.000 EACH
98 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,435.000 LFT
99 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
100 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
101 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 9.000 EACH
102 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,674.000 LFT
103 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,129.000 LFT
104 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,670.000 LFT
105 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 14,186.000 LFT
106 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 228.000 LFT
107 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 31.000 EACH
108 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 31.000 EACH
109 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 248.000 EACH
110 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,260.000 LFT

111 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 350.000 LFT
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CALL ORDER : 180 CONTRACT ID : R -28747-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPAIR OR REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 13.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 11,660.000 m2
9 202-02255 TREE, 460 mm, REMOVE 7.000 EACH
10 202-02260 TREE, 760 mm, REMOVE 5.000 EACH
11 202-02271 HEADWALL, REMOVE 14.000 EACH
12 202-02278 CURB, CONCRETE, REMOVE 222.000 m
13 202-02771 CONCRETE APRON, REMOVE 7.000 EACH
14 202-02928 CATCH BASIN, REMOVE 4.000 EACH
15 202-05545 REGULATED MATERIALS, DISPOSE, C 66.000 m3
16 202-05550 REGULATED MATERIALS, REMOVE, C 66.000 m3
17 202-05555 REGULATED MATERIALS, TRANSPORT, C 66.000 m3
18 202-08429 REGULATED MATERIALS, DISPOSE, B 23,000.000 L
19 202-08430 REGULATED MATERIALS, REMOVE, B 23,000.000 L
20 202-08431 REGULATED MATERIALS, TRANSPORT, B 23,000.000 L
21 202-52710 SIDEWALK, CONCRETE, REMOVE 455.000 m2
22 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 11.000 EACH
23 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
24 202-91385 INLET, REMOVE 4.000 EACH
25 202-91840 FENCE, CHAIN LINK, REMOVE 31.000 m
26 202-93047 MANHOLE, REMOVE 2.000 EACH
27 202-96133 PIPE, REMOVE 697.000 m
28 202-98488 PIPE END SECTION, REMOVE 5.000 EACH
29 202-99626 FOUNDATION FOR SIGNING, REMOVE 6.000 EACH
30 203-02000 EXCAVATION, COMMON 6,880.000 m3
31 205-03371 SEDIMENT REMOVE 200.000 m3
32 205-06932 TEMPORARY CHECK DAM, STRAW BALES 242.000 m
33 205-06933 TEMPORARY DITCH INLET PROTECTION 6.000 EACH
34 205-06936 TEMPORARY SEDIMENT TRAP 308.000 Mg
35 205-06937 TEMPORARY SILT FENCE 648.000 m
36 207-08268 SUBGRADE TREATMENT, TYPE 1V 2,545.000 m2
37 210-05831 MONITORING SYSTEM 4.000 EACH
38 211-07454 STRUCTURE BACKFILL 12,075.000 m3
39 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,041.000 Mg
40 306-08043 MILLING, TRANSITION 327.000 m2
41 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,522.000 Mg
42 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 2,224.000 Mg
43 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 6,704.000 Mg
44 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 4,259.000 Mg
45 402-07453 HMA FOR TEMPORARY PAVEMENT 3,637.000 Mg
46 406-05521 ASPHALT FOR TACK COAT 62,361.000 m2
47 603-01159 FENCE, CHAIN LINK, 1067 mm 31.000 m

48 604-07900 CURB RAMP, CONCRETE, F 30.000 m2
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CALL ORDER : 180 CONTRACT ID : R -28747-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPAIR OR REHABILITATION

49 604-07901 CURB RAMP, CONCRETE, G 60.000 m2
50 604-91531 SIDEWALK, CONCRETE, 100 mm 1,554.000 m2
51 605-06140 CURB AND GUTTER, CONCRETE 1,428.000 m

52 610-05330 PCCP FOR APPROACHES 2,502.000 m2
53 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
54 615-06505 MONUMENT, B 4.000 EACH
55 616-02320 GEOTEXTILES 60.000 m2
56 616-06405 RIPRAP, REVETMENT 37.000 Mg
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
58 621-06545 FERTILIZER 0.580 Mg
59 621-06557 SEED MIXTURE, T 41.000 kg
60 621-06560 MULCHED SEEDING, U 3,900.000 m2
61 621-06565 MULCHING MATERIAL 1.380 Mg
62 621-06570 TOP SOIL 443.000 m3
63 621-06575 SODDING, NURSERY 4,360.000 m2
64 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 662.000 m

65 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 316.000 m

66 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 113.000 m

67 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 97.000 m

68 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 116.000 m

69 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 265.000 m

70 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 125.000 m

71 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 157.000 m

72 715-05177 PIPE, TYPE 3, CIRCULAR, 900 mm 83.000 m

73 715-05203 PIPE, TYPE 4, CIRCULAR, 100 mm 1,927.000 m

74 715-26735 GRATED BOX END SECTION, Il, 4:1, 1200 mm 1.000 EACH
75 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m

76 718-52610 AGGREGATE FOR UNDERDRAINS 315.000 m3
77 718-99153 GEOTEXTILES FOR UNDERDRAIN 5,455.000 m2
78 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
79 720-45025 INLET, D6 5.000 EACH
80 720-45205 CATCH BASIN, A2 1.000 EACH
81 720-45230 CATCH BASIN, D6 3.000 EACH
82 720-45235 CATCH BASIN, E7 7.000 EACH
83 720-45410 MANHOLE, C4 15.000 EACH
84 720-45415 MANHOLE, D4 8.000 EACH
85 720-93501 MANHOLE, L4 2.000 EACH
86 720-98555 INLET, C15 25.000 EACH
87 720-99416 CATCH BASIN, B15 18.000 EACH
88 801-03290 CONSTRUCTION SIGN, C 36.000 EACH
89 801-03291 CONSTRUCTION SIGN, D 2.000 EACH
90 801-06640 CONSTRUCTION SIGN, A 5.000 EACH
91 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
92 801-06775 MAINTAINING TRAFFIC LUMP LUMP
93 801-07119 BARRICADE, 111-B 1,220.000 m

94 802-04242 PEDESTRIAN PUSHBUTTON SIGN, BRAILLE 4.000 EACH
95 802-76020 SIGN, SHEET, ENCLOSED LENS WITH LEGEND 2.03 mm THICKNESS 1.900 m2

96 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 6.700 m2
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CALL ORDER : 180 CONTRACT ID : R -28747-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPAIR OR REHABILITATION

97 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 6.400 m2
98 802-76055 SIGN POST, A 90.000 m
99 802-76065 SIGN POST, B 22.000 m
100 802-90623 SIGN BRACKET FOR STREET NAME 8.000 EACH
101 802-93494 POST, ROUND, GALVANIZED 36.000 m
102 802-97812 STREET NAME IDENTIFICATION SIGN 8.000 EACH
103 805-01579 MISCELLANEOUS EQUIPMENT FOR SYSTEM LOOP AND INTERCONNECT LUMP LUMP
104 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
105 805-01828 TRAFFIC SIGNAL HEAD, REALIGN 2.000 EACH
106 805-01842 HANDHOLE, SIGNAL 1.000 EACH
107 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 30.000 m
108 805-01879 SIGNAL SERVICE 1.000 EACH
109 805-02151 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm 8.000 EACH
110 805-02439 CONDUIT RISER, GALVANIZED, 50 mm 3.000 EACH
111 805-02639 SIGNAL POLE, MAST ARM 6.1 m 4.000 EACH
112 805-02658 CABLE, COAXIAL 250.000 m
113 805-06886 VIDEO VEHICLE DETECTOR SYSTEM WITH 4 CAMERAS 1.000 EACH
114 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
115 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 4.000 EACH
116 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 4.000 EACH
117 805-78370 PEDESTRIAN PUSH BUTTON 4.000 EACH
118 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
119 805-78480 SIGNAL CABLE, 3C 14GA. 250.000 m
120 805-78485 SIGNAL CABLE, 5C 14GA. 112.000 m
121 805-78490 SIGNAL CABLE, 7C 14GA. 513.000 m
122 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 222.000 m
123 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
124 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
125 805-86838 WIRE, NO. 4 COPPER IN CONDUIT, 1C 75.000 m
126 805-97042 SIGNAL POLE, WOOD, 5, 10.7 m 1.000 EACH
127 807-01421 SERVICE POINT RISER AND WEATHERHEAD, FURNISH 1.000 EACH
128 807-01422 SERVICE POINT TYPE Il ENCLOSURE, FURNISH 1.000 EACH
129 807-01426 SERVICE POINT MAIN BREAKER, FURNISH 1.000 EACH
130 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 808.000 m
131 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 600 mm 71.000 m
132 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 3,758.000 m
133 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 4,919.000 m
134 808-06716 LINE, REMOVE 100.000 m
135 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 600 mm 86.000 m
136 808-75065 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, SCHOOL 2.000 EACH
137 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 657.000 m
138 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 2,020.000 m
139 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 182.000 m
140 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 34.000 EACH

141 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 32.000 EACH
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CALL ORDER : 200 CONTRACT ID : R -28881-A
LETTING DATE :

SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 500.000 SYS
8 202-02241 GUARDRAIL, REMOVE 298.000 LFT
9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 2.000 EACH
11 203-02000 EXCAVATION, COMMON 4,020.000 CYS
12 206-51817 SHEET PILING, STEEL 4,605.000 SFT
13 207-08266 SUBGRADE TREATMENT, TYPE 111 3,618.200 SYS
14 210-03825 SHELTER 1.000 EACH
15 210-06852 BOARDWALK 1.000 SFT
16 210-07298 DUMPSTER 3.000 EACH
17 211-02050 B BORROW 5.000 CYS
18 211-02060 B BORROW FOR STRUCTURE BACKFILL 465.000 CYS
19 211-07454 STRUCTURE BACKFILL 2,530.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,247.700 TON
21 305-07466 PCC BASE PATCHING, 11 IN. 85.780 SYS
22 306-08034 MILLING, ASPHALT, 1 1/2 IN. 321.200 SYS
23 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2.300 TON
24 402-07433 HMA SURFACE, TYPE B 472.000 TON
25 402-07438 HVMA INTERMEDIATE, TYPE B 661.500 TON
26 402-07441 HVA BASE, TYPE B 1,124.000 TON
27 502-06627 PCCP, 6 IN. 176.170 SYS
28 502-06999 PCCP, 8 IN. 64.300 SYS
29 601-04793 GUARDRAIL 715.700 LFT
30 601-95871 HANDRAIL 428.400 LFT
31 602-98036 BARRIER MAT, WEED 150.000 SYS
32 604-07569 PAVERS 10.400 SYS
33 604-07569 PAVERS 759.700 SYS
34 604-07569 PAVERS 96.000 SYS
35 604-07894 CURB RAMP, CONCRETE, A 18.810 SYS
36 604-07897 CURB RAMP, CONCRETE, C 15.800 SYS
37 604-07898 CURB RAMP, CONCRETE, D 7.670 SYS
38 604-07902 CURB RAMP, CONCRETE, H 56.600 SYS
39 604-07903 CURB RAMP, CONCRETE, K 23.800 SYS
40 604-90256 SIDEWALK, CONCRETE, 6 IN. 681.100 SYS
41 605-06090 CURB, INTEGRAL, CONCRETE 133.500 LFT
42 605-06120 CURB, CONCRETE 1,511.100 LFT
43 605-06125 CURB, CONCRETE, MODIFIED 84.100 LFT
44 605-06140 CURB AND GUTTER, CONCRETE 1,502.200 LFT
45 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 91.000 LFT
46 605-09131 CURB AND GUTTER, CONCRETE 42.000 LFT
47 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 6 IN. 176.240 SYS

48 616-02320 GEOTEXTILES 613.600 SYS
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CALL ORDER : 200 CONTRACT ID : R -28881-A
LETTING DATE :

SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

49 616-06405 RIPRAP, REVETMENT 86.500 TON
50 621-02770 EROSION CONTROL BLANKET 350.000 SYS
51 621-06559 MULCHED SEEDING, R 908.500 SYS
52 621-06570 TOP SOIL 203.000 CYS
53 621-06570 TOP SOIL 99.000 CYS
54 621-06570 TOP SOIL 428.400 CYS
55 621-07642 SOIL PREPARATION 820.000 CYS
56 621-98038 MULCH, HARDWOOD SHREDDED BARK 360.000 CYS
57 622-01937 PLANT 768.000 EACH
58 622-01937 PLANT 895.000 EACH
59 622-01937 PLANT 16,615.000 EACH
60 622-03949 TRASH RECEPTACLE, ORNAMENTAL 3.000 EACH
61 622-05616 PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN. 75.000 EACH
62 622-05625 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 48 TO 38.000 EACH
63 622-05630 PLANT, CONIFEROUS EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN. 12.000 EACH
64 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 623.000 EACH
65 622-05639 PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN. 92.000 EACH
66 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 22.000 EACH
67 622-05644 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 48 TO 72 IN. 4.000 EACH
68 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 40.000 EACH
69 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 23.000 EACH
70 622-05653 PLANT, GROUND COVER 1,454.000 EACH
71 622-05654 PLANT, PERENNIAL 422.000 EACH
72 701-51145 PILES, TIMBER, FURNISHED 240.000 LFT
73 701-51150 PILES, TIMBER, DRIVEN 240.000 LFT
74 702-51010 CONCRETE, B, ABOVE FOOTINGS 1.700 CYS
75 702-93722 CONCRETE, C 50.100 CYS
76 703-51030 REINFORCING STEEL 4,346.000 LBS
77 704-04850 CONCRETE 54.000 SYS
78 704-04850 CONCRETE 34.300 SYS
79 711-04121 ANCHOR BOLT, AB1 32.000 EACH
80 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 242.000 LFT
81 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 627.000 LFT
82 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 47.000 LFT
83 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
84 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
85 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
86 720-45030 INLET, E7 2.000 EACH
87 720-45410 MANHOLE, C4 2.000 EACH
88 720-90984 MANHOLE, C2 2.000 EACH
89 720-98174 INLET, B15 3.000 EACH
90 720-98555 INLET, C15 3.000 EACH
91 731-93947 LEVELING PAD, CONCRETE 880.000 LFT
92 732-08419 MODULAR BLOCK WALL 72.000 SYS
93 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 673.000 SYS
94 732-08421 MODULAR BLOCK WALL ERECTION 6,705.000 SYS
95 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH

96 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
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CALL ORDER : 200 CONTRACT ID : R -28881-A
LETTING DATE :

SECTION NO. 0001 BIKE AND PEDESTRIAN FACILITIES

97 801-06775 MAINTAINING TRAFFIC LUMP LUMP
98 801-07119 BARRICADE, 111-B 5.000 LFT
99 802-03896 BOLLARD 25.000 EACH
100 802-04314 SIGN 1.000 EACH
101 802-04314 SIGN 1.000 EACH
102 802-04314 SIGN 3.000 EACH
103 802-04314 SIGN 2.000 EACH
104 802-04314 SIGN 1.000 EACH
105 805-94069 CONDUIT, STEEL, GALVANIZED, 1 IN. 665.000 LFT
106 805-96014 SAW CUT, FULL DEPTH 456.000 LFT
107 805-96197 WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL RESISTANT, 35.000 LFT
108 807-02191 HANDHOLE, LIGHTING 2.000 EACH
109 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 15.000 EACH
110 807-03951 LIGHT POLE, ORNAMENTAL 12.000 EACH
111 807-03972 CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR ELECTRIC 2,200.000 LFT
112 807-04654 LIGHT POLE 89.000 EACH
113 807-86810 SERVICE POINT, 11 2.000 EACH
114 807-95709 PHOTOCELLS 2.000 EACH
115 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,563.800 LFT
116 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 98.650 LFT
117 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 12.000 LFT

118 808-97664 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL 3.000 EACH



SCHEDULE OF PAY ITEMS PAGE 23

CALL ORDER : 205 CONTRACT ID : R -28920-A
LETTING DATE :

SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 5.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 203-51223 EXCAVATION, WATERWAY 16.000 CYS
8 616-02320 GEOTEXTILES 148.000 SYS
9 616-06405 RIPRAP, REVETMENT 93.000 TON
10 725-06873 PIPE LINER, THERMOPLASTIC, 54 IN. 122.000 LFT
11 725-06875 PIPE LINER, THERMOPLASTIC, 66 IN. 171.000 LFT
12 801-06640 CONSTRUCTION SIGN, A 8.000 EACH

13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 215 CONTRACT ID : R -28944-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 3.000 EACH
3 105-07039 FIELD OFFICE, B 22.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 110.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 673.000 m2
13 202-02241 GUARDRAIL, REMOVE 2,270.000 m
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51368 SLOPEWALL, REMOVE 39.000 m2
17 203-02000 EXCAVATION, COMMON 4,525.000 m3
18 205-06932 TEMPORARY CHECK DAM, STRAW BALES 393.000 m
19 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH
20 206-51220 EXCAVATION, WET 4,653.000 m3
21 206-51225 EXCAVATION, DRY 3,071.000 m3
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 497.000 m3
23 206-51235 COFFERDAM LUMP LUMP
24 207-08263 SUBGRADE TREATMENT, TYPE IA 11,450.000 m2
25 211-06467 AGGREGATE FOR END BENT BACKFILL 59.000 m3
26 211-07454 STRUCTURE BACKFILL 5.000 m3
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,285.000 Mg
28 302-07455 DENSE GRADED SUBBASE 156.000 m3
29 306-08033 MILLING, ASPHALT, 25 mm 10,131.000 m2
30 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 1,354.000 Mg
31 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 MM 1,248.000 Mg
32 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 3,766.000 Mg
33 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 1,125.000 Mg
34 402-07434 HMA SURFACE, TYPE C 513.000 Mg
35 402-07439 HMA INTERMEDIATE, TYPE C 855.000 Mg
36 402-07442 HVA BASE, TYPE C 4,161.000 Mg
37 402-07452 HMA WEDGE AND LEVEL, TYPE C 1,031.000 Mg
38 405-05517 ASPHALT FOR PRIME COAT 29.000 Mg
39 406-05520 ASPHALT FOR TACK COAT 13.000 Mg
40 503-05310 TERMINAL JOINT 108.000 m
41 601-01522 GUARDRAIL TRANSITION TYPE TGB 12.000 EACH
42 601-94690 GUARDRAIL END TREATMENT, MS 4.000 EACH
43 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 1,751.000 m
44 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 1.905 m SPACING 432.000 m
45 602-06729 BARRIER DELINEATOR 204.000 EACH
46 606-07484 MILLED HMA SHOULDER CORRUGATIONS 2,830.000 m
47 609-06263 REINFORCED CONCRETE BRIDGE APPROACH, 375 mm 754.800 m2

48 615-06510 MONUMENT, C 5.000 EACH
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CALL ORDER : 215 CONTRACT ID : R -28944-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

49 616-02320 GEOTEXTILES 2,426.000 m2
50 616-06405 RIPRAP, REVETMENT 1,710.000 Mg
51 616-06451 RIPRAP, UNIFORM 316.000 Mg
52 616-51366 SLOPEWALL, CONCRETE, 125 mm 34.000 m2
53 616-51367 SLOPEWALL, CONCRETE, 100 mm 670.000 m2
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
55 621-06545 FERTILIZER 1.000 Mg
56 621-06553 SEED MIXTURE, R 262.000 kg
57 621-06565 MULCHING MATERIAL 6.000 Mg
58 621-06574 SODDING 3,804.000 m2
59 701-03753 PILE, CONCRETE, STEEL SHELL ENCASED, 5.31 mm, 356 mm 9,183.000 m
60 702-51005 CONCRETE, A, SUBSTRUCTURE 2,888.000 m3
61 702-51015 CONCRETE, B, FOOTINGS 940.400 m3
62 702-51046 CONCRETE, FOUNDATION SEAL 65.000 m3
63 702-51100 DRAIN PIPE, CAST IRON, 150 mm 3,778.000 kg
64 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 7,316.400 kg
65 702-51863 FIELD DRILLED HOLE IN CONCRETE 2,876.000 EACH
66 703-51032 REINFORCING STEEL, EPOXY COATED 1,094,460.000 kg
67 704-51002 CONCRETE, C, SUPERSTRUCTURE 4,348.400 m3
68 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 16.000 EACH
69 706-51020 CONCRETE, C, RAILING 871.200 m3
70 709-51821 SURFACE SEAL LUMP LUMP
71 709-51821 SURFACE SEAL LUMP LUMP
72 711-01786 STRUCTURAL STEEL DRILLING, 25 mm DIA. HOLE 926.000 EACH
73 711-09138 STRUCTURAL STEEL DRILLING, 13 mm, DIA. HOLE 1,472.000 EACH
74 711-51038 STRUCTURAL STEEL LUMP LUMP
75 711-51038 STRUCTURAL STEEL LUMP LUMP
76 711-51075 ANCHOR PLATE, AP 2 48.000 EACH
77 711-51867 STRUCTURAL STEEL CUTTING 1,303,500.000 mm2
78 711-51879 SUPPORTING GIRDERS LUMP LUMP
79 711-95290 FIELD WELDING 407.000 m
80 711-95291 SUPPORTING STEEL BEAMS LUMP LUMP
81 711-95291 SUPPORTING STEEL BEAMS LUMP LUMP
82 711-96479 BOLT, REMOVE 3,268.000 EACH
83 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,373.000 m
84 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 93.000 m
85 718-06529 OUTLET PROTECTOR, 2 2.000 EACH
86 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
87 718-52610 AGGREGATE FOR UNDERDRAINS 311.000 m3
88 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,021.000 m2
89 724-51925 STRUCTURAL EXPANSION JOINT, SS 27.000 m
90 724-51927 EXPANSION JOINT, M 84.000 m
91 726-58789 BEARING ASSEMBLY, ELASTOMERIC, 11 94 .000 EACH
92 726-92406 BEARING ASSEMBLY, ELASTOMERIC 96.000 EACH
93 726-96576 BEARING ASSEMBLY, FIXED 58.000 EACH
94 726-99095 BEARING ASSEMBLY, ELASTOMERIC, 1 180.000 EACH
95 801-03290 CONSTRUCTION SIGN, C 2.000 EACH

96 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 3,812.500 m
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CALL ORDER : 215 CONTRACT ID : R -28944-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

97 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 11,860.500 m
98 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
99 801-06645 CONSTRUCTION SIGN, B 28.000 EACH
100 801-06710 FLASHING ARROW SIGN 540.000 DAY
101 801-06775 MAINTAINING TRAFFIC LUMP LUMP
102 801-07118 BARRICADE, 111-A 22.000 m
103 801-07119 BARRICADE, 111-B 24.000 m
104 801-08400 TEMPORARY TRAFFIC BARRIER,, TYPE 1 1,325.500 m
105 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 814.500 m
106 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
107 802-96097 SHEAR CONNECTOR 54,930.000 EACH
108 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 1,507.500 m
109 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 1,507.500 m
110 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 125 mm 452.500 m
111 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,808.500 m
112 808-06716 LINE, REMOVE 7,552.000 m
113 808-74811 LINE, EPOXY, BROKEN, WHITE, 125 mm 377.000 m
114 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,808.500 m
115 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 140.000 EACH
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CALL ORDER 220 CONTRACT ID : R -28986-A
LETTING DATE :

SECTION NO. 0001 Category Number 0001

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 22.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 2,756.000 m2
12 202-02273 CENTER CURB, CONCRETE, REMOVE 42.000 m2
13 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 346.000 m
14 202-52710 SIDEWALK, CONCRETE, REMOVE 837.000 m2
15 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
16 202-91385 INLET, REMOVE 8.000 EACH
17 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 80.000 m
18 202-96133 PIPE, REMOVE 87.000 m
19 203-02000 EXCAVATION, COMMON 2,266.000 m3
20 205-06937 TEMPORARY SILT FENCE 212.000 m
21 207-08268 SUBGRADE TREATMENT, TYPE 1V 4,682.000 m2
22 210-05815 LIGHTING 1.000 EACH
23 210-05815 LIGHTING 1.000 EACH
24 211-07454 STRUCTURE BACKFILL 160.000 m3
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 67.000 Mg
26 306-08034 MILLING, ASPHALT, 38 mm 1,077.000 m2
27 306-08037 MILLING, ASPHALT, 75 mm 52.000 m2
28 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 478.000 Mg
29 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 619.000 Mg
30 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 2,468.000 Mg
31 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 569.000 Mg
32 406-05520 ASPHALT FOR TACK COAT 4.800 Mg
33 601-06224 IMPACT ATTENUATOR, CR, W1, TL-2 1.000 EACH
34 601-06407 IMPACT ATTENUATOR SPARE PARTS PACKAGE, CR, W1, TL-2 1.000 EACH
35 602-06729 BARRIER DELINEATOR 14.000 EACH
36 602-08605 CONCRETE BARRIER, 840 mm 77.000 m
37 604-07896 CURB RAMP, CONCRETE, B 40.000 m2
38 604-07902 CURB RAMP, CONCRETE, H 5.300 m2
39 604-91531 SIDEWALK, CONCRETE, 100 mm 500.000 m2
40 605-06140 CURB AND GUTTER, CONCRETE 450.000 m
41 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 87.000 m
42 610-08446 PCCP FOR APPROACHES, 150 mm 187.000 m2
43 621-06567 WATER 3.600 kL
44 621-06575 SODDING, NURSERY 200.000 m2
45 702-44240 CONCRETE, A, STRUCTURES 1.500 m3
46 709-51821 SURFACE SEAL LUMP LUMP
47 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 336.000 m

48 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 28.000 m
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CALL ORDER 220 CONTRACT ID : R -28986-A
LETTING DATE :

SECTION NO. 0001 Category Number 0001

49 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 140.000 m
50 718-52610 AGGREGATE FOR UNDERDRAINS 76.000 m3
51 718-99153 GEOTEXTILES FOR UNDERDRAIN 306.000 m2
52 720-44000 CASTING, ADJUST TO GRADE 20.000 EACH
53 720-45045 INLET, J10 3.000 EACH
54 720-98174 INLET, B15 4.000 EACH
55 720-98555 INLET, C15 2.000 EACH
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
57 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 4,312.000 m
58 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 5.000 EACH
59 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 22.000 m
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
62 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
63 801-06710 FLASHING ARROW SIGN 720.000 DAY
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07118 BARRICADE, I111-A 108.000 m
66 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 43.000 m
67 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 25.000 EACH
68 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 5.825 m2
69 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 10.800 m2
70 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
71 805-01842 HANDHOLE, SIGNAL 13.000 EACH
72 805-01879 SIGNAL SERVICE 1.000 EACH
73 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
74 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
75 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 8.000 EACH
76 805-04973 CONDUIT 16.000 m
77 805-04973 CONDUIT 61.000 m
78 805-06101 FOUNDATION 4.000 EACH
79 805-06101 FOUNDAT ION 4.000 EACH
80 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,842.000 m
81 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 1.000 EACH
82 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8.000 EACH
83 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
84 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
85 805-78420 DISCONNECT HANGER 4.000 EACH
86 805-78467 SIGNAL CABLE, 3C 8GA. 25.000 m
87 805-78485 SIGNAL CABLE, 5C 14CGA. 335.000 m
88 805-78490 SIGNAL CABLE, 7C 14GA. 572.000 m
89 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,973.000 m
90 805-78746 PREFORMED LOOP DETECTORS 627.000 m
91 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
92 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
93 805-86838 WIRE, NO. 4 COPPER IN CONDUIT, 1C 4,708.000 m
94 805-86900 JUNCTION BOX 4.000 EACH
95 805-86900 JUNCTION BOX 19.000 EACH

96 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 16.000 EACH
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CALL ORDER 220 CONTRACT ID : R -28986-A
LETTING DATE :

SECTION NO. 0001 Category Number 0001

97 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 332.000 m
98 806-06539 TEMPORARY SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
99 807-02191 HANDHOLE, LIGHTING 11.000 EACH
100 807-02193 LIGHT STANDARD FOUNDATION, 915 mm DIA. X 2450 mm 36.000 EACH
101 807-02194 SERVICE POINT, Il, MODIFIED 2.000 EACH
102 807-03051 LIGHT CABLE, 1C 10GA. 3,780.000 m
103 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,660.000 m
104 807-83480 LIGHT POLE, 9.1 m E.M.H., 1.5 m MAST ARM, ANCHOR, BASE 8.000 EACH
105 807-83596 LIGHT POLE, 10.4 m E.M.H., 3.1 m MAST ARM, ANCHOR BASE 30.000 EACH
106 807-83606 LIGHT POLE, 10.4 m E.M.H., 4.6 m MAST ARM, ANCHOR BASE 20.000 EACH
107 807-83744 LIGHT POLE, 12.2 m E.M.H., 1.8 m MAST ARM, ANCHOR BASE 20.000 EACH
108 807-83744 LIGHT POLE, 12.2 m E.M.H., 1.8 m MAST ARM, ANCHOR BASE 20.000 EACH
109 807-86615 LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM 44 .000 EACH
110 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 20.000 EACH
111 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 20.000 EACH
112 807-86905 TRANSITION FITTINGS, GALVANIZED STEEL CONDUIT TO PLASTIC 4.000 EACH
113 807-86910 CONNECTOR KIT, UNFUSED 84.000 EACH
114 807-86915 CONNECTOR KIT, FUSED 84.000 EACH
115 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 223.000 EACH
116 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
117 807-86930 INSULATION LINK, NONWATERPROOFED 241.000 EACH
118 807-86935 INSULATING LINK, WATERPROOFED 60.000 EACH
119 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 84.000 EACH
120 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 371.000 m
121 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 295.000 m
122 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 106.000 m
123 808-06716 LINE, REMOVE 625.000 m
124 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,385.000 m
125 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 68.000 m
126 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 8.000 m
127 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 44.000 m
128 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 195.000 m
129 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 10.000 EACH

130 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
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CALL ORDER : 225 CONTRACT ID :© R -29034-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS

3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 9,400.000 SYS

9 202-02272 PAVED SIDE DITCH, REMOVE 560.000 LFT

10 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
11 202-96133 PIPE, REMOVE 380.000 LFT

12 203-02000 EXCAVATION, COMMON 34,202.000 CYS

13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 560.800 TON

14 205-06933 TEMPORARY DITCH INLET PROTECTION 10.000 EACH
15 205-06934 TEMPORARY MULCHING 17.500 TON

16 205-06936 TEMPORARY SEDIMENT TRAP 60.400 TON

17 205-06937 TEMPORARY SILT FENCE 3,455.000 LFT

18 207-08263 SUBGRADE TREATMENT, TYPE IA 18,915.000 SYS

19 207-08267 SUBGRADE TREATMENT, TYPE I111A 945.000 SYS
20 211-07454 STRUCTURE BACKFILL 438.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,895.000 TON
22 306-08034 MILLING, ASPHALT, 1 1/2 IN. 5,755.000 SYS
23 401-09058 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm-PWL 1,770.000 TON
24 401-09059 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm-PWL 2,417.000 TON

25 401-09060 QC/QA-HMA, 2, 64, BASE, 25.0 mm-PWL 6,800.000 TON

26 402-07453 HMA FOR TEMPORARY PAVEMENT 294.000 TON

27 406-05520 ASPHALT FOR TACK COAT 15.800 TON

28 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
29 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 212.500 LFT

30 601-05999 CURVED TERMINAL END 1.000 EACH
31 601-06854 GUARDRAIL, W-BEAM, NESTED 3.000 EACH
32 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
33 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
34 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
35 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 2.000 EACH
36 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 618.750 LFT

37 610-07486 HMA FOR APPROACHES, TYPE A 198.000 TON

38 611-06497 MAILBOX ASSEMBLY, SINGLE 8.000 EACH
39 615-06490 RIGHT OF WAY MARKER 35.000 EACH
40 615-06505 MONUMENT, B 14.000 EACH
41 616-02320 GEOTEXTILES 3,323.000 SYS
42 616-05688 RIPRAP, CLASS 1 370.000 TON
43 616-06405 RIPRAP, REVETMENT 90.000 TON
44 616-06451 RIPRAP, UNIFORM 1,124.000 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
46 621-06545 FERTILIZER 2.000 TON
47 621-06553 SEED MIXTURE, R 820.000 LBS

48 621-06557 SEED MIXTURE, T 1,050.000 LBS
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LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 621-06565 MULCHING MATERIAL 9.700 TON
50 621-06567 WATER 285.000 KGAL
51 621-06575 SODDING, NURSERY 5,070.000 SYS
52 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
53 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 2 FT. 77.000 LFT
54 715-02397 SAFETY METAL END SECTION, 4:1, 36 IN. 2.000 EACH
55 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 68.000 LFT
56 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 245.000 LFT
57 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 88.000 LFT
58 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 121.500 LFT
59 715-26764 GRATED BOX END SECTION, Il, 10:1, 18 IN. 4.000 EACH
60 715-97686 GRATED BOX END SECTION, Il, 10:1, 15 IN. 12.000 EACH
61 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
62 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
63 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,900.000 LFT
64 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 23,955.000 LFT
65 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 48.000 LFT
66 801-06625 DETOUR ROUTE MARKER ASSEMBLY 110.000 EACH
67 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 6.000 EACH
71 801-07119 BARRICADE, 111-B 72.000 LFT
72 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 12.000 LFT
73 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 950.000 LFT
74 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 3.000 EACH
75 801-94295 SIGNAL HEAD, RELOCATE 2.000 EACH
76 801-97643 TEMPORARY BUZZ STRIPS 1,300.000 LFT
77 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 221.000 LFT
78 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 81.000 LFT
79 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR BASE 176.000 LFT
80 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 217.000 SFT
81 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 63.000 SFT
82 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 87.000 SFT
83 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 2.000 EACH
84 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
85 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
86 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
87 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED 6.000 EACH
88 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
89 805-78420 DISCONNECT HANGER 1.000 EACH
90 805-78467 SIGNAL CABLE, 3C 8GA. 35.000 LFT
91 805-78480 SIGNAL CABLE, 3C 14CGA. 120.000 LFT
92 805-78485 SIGNAL CABLE, 5C 14GA. 140.000 LFT
93 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 2.000 EACH
94 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 10,900.000 LFT
95 808-06716 LINE, REMOVE 8,875.000 LFT

96 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 14,000.000 LFT
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ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

97 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 180.000 LFT
98 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 95.000 LFT
99 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 8.000 EACH
100 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
101 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 75.000 EACH
102 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 110.000 EACH

103 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,725.000 LFT
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CALL ORDER - 305 CONTRACT ID : RS-28707-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 6.000 MOS
2 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 303-01180 COMPACTED AGGREGATE, NO. 53 2,184.000 TON
7 304-07491 HMA PATCHING, TYPE C 4,200.000 TON
8 306-08034 MILLING, ASPHALT, 1 1/2 IN. 160,842.000 SYS
9 306-08043 MILLING, TRANSITION 3,000.000 SYS
10 306-08432 MILLING, APPROACH 7,963.000 SYS
11 401-06264 PROFILOGRAPH, HMA LUMP LUMP
12 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 13,720.000 TON
13 402-07452 HMA, TYPE C, WEDGE AND LEVEL 650.000 TON
14 404-05512 SEAL COAT, 3 86,291.000 SYS
15 406-05520 ASPHALT FOR TACK COAT 47.000 TON
16 610-07488 HMA FOR APPROACHES, TYPE C 657.000 TON
17 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
18 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
19 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,000.000 LFT
20 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,000.000 LFT
21 801-06640 CONSTRUCTION SIGN, A 33.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 2,750.000 LFT
24 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 275.000 LFT
25 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 880.000 LFT
26 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 6.000 EACH
27 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 3,346.000 LFT
28 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 5,885.000 LFT
29 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 120,776.000 LFT
30 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 79,210.000 LFT
31 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 1,952.000 LFT
32 808-75072 TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE, 180.000 LFT
33 808-75078 TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE, 251.000 LFT
34 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 300.000 LFT
35 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 21.000 EACH
36 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 11.000 EACH
37 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
38 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 822.000 EACH

39 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,305.000 EACH
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CALL ORDER : 310 CONTRACT ID : RS-28709-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS

3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-07449 COMPACTED AGGREGATE, NO. 73 3,567.000 TON

8 304-07490 HMA PATCHING, TYPE B 500.000 TON

9 306-08033 MILLING, ASPHALT, 1 IN. 202,998.000 SYS

10 306-08043 MILLING, TRANSITION 3,000.000 SYS

11 306-08432 MILLING, APPROACH 15,406.000 SYS

12 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 16,015.000 TON

13 402-07433 HMA SURFACE, TYPE B 733.000 TON

14 402-07451 HMA, TYPE B, WEDGE AND LEVEL 500.000 TON

15 406-05520 ASPHALT FOR TACK COAT 57.000 TON

16 610-07487 HMA FOR APPROACHES, TYPE B 1,271.000 TON

17 615-06527 MONUMENT, SECTION CORNER 7.000 EACH
18 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
19 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,568.000 LFT
20 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,568.000 LFT
21 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 9,808.000 LFT
24 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 151,220.000 LFT
25 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 86,227.000 LFT
26 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,768.000 EACH

27 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,770.000 EACH
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CALL ORDER : 375 CONTRACT ID : B -28836-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 4.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 604.000 SYS
8 202-02241 GUARDRAIL, REMOVE 1,493.000 LFT
9 202-02272 PAVED SIDE DITCH, REMOVE 180.000 LFT
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 202-51822 BRIDGE DECK OVERLAY, REMOVE 654.000 SYS
12 202-94425 APRON, REMOVE 1.100 SYS
13 202-96133 PIPE, REMOVE 20.000 LFT
14 203-02000 EXCAVATION, COMMON 20.000 CYS
15 203-02070 BORROW 150.000 CYS
16 203-90014 LINEAR GRADING 13.000 STA
17 302-07455 DENSE GRADED SUBBASE 112.000 CYS
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 440.000 SYS
19 406-05521 ASPHALT FOR TACK COAT 440.000 SYS
20 502-06329 PCCP, 12 IN. 356.000 SYS
21 503-05310 TERMINAL JOINT 160.000 LFT
22 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
23 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
24 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
25 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 375.000 LFT
26 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 325.000 LFT
27 602-06729 BARRIER DELINEATOR 12.000 EACH
28 606-07484 MILLED HMA SHOULDER CORRUGATIONS 1,915.000 LFT
29 610-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 388.000 SYS
30 610-07488 HMA FOR APPROACHES, TYPE C 556.000 TON
31 616-02320 GEOTEXTILES 436.000 SYS
32 616-06405 RIPRAP, REVETMENT 308.000 TON
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
34 621-06559 MULCHED SEEDING, R 2,500.000 SYS
35 702-51863 FIELD DRILLED HOLE IN CONCRETE 228.000 EACH
36 703-51032 REINFORCING STEEL, EPOXY COATED 22,032.000 LBS
37 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 128.000 EACH
38 704-51002 CONCRETE, C, SUPERSTRUCTURE 5.600 CYS
39 704-51106 DECK DRAIN 8.000 EACH
40 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
41 709-51821 SURFACE SEAL LUMP LUMP
42 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 20.000 LFT
43 720-02412 INLET APRON 10.000 SYS
44 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 880.000 SFT
45 722-51842 BRIDGE DECK OVERLAY 654.000 SYS
46 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 8.400 CYS
47 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 880.000 SFT

48 722-60824 SURFACE MILLING 632.000 SYS
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CALL ORDER : 375 CONTRACT ID : B -28836-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK OVERLAY

49 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
50 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,052.000 LFT
51 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,204.000 LFT
52 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
54 801-06710 FLASHING ARROW SIGN 180.000 DAY
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
57 801-07118 BARRICADE, I111-A 12.000 LFT
58 801-07119 BARRICADE, 111-B 72.000 LFT
59 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 560.000 LFT
60 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 600.000 LFT
61 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 460.000 LFT
62 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,360.000 LFT
63 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,150.000 LFT
64 808-06716 LINE, REMOVE 2,322.000 LFT
65 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH

66 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER : 390 CONTRACT ID : B -29092-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 Initial Group
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 1.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 397.000 SYS
10 202-02241 GUARDRAIL, REMOVE 350.000 LFT
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-74095 BRIDGE BRACKET ASSEMBLY, REMOVE 1.000 EACH
13 202-82067 SIGN CIRCUITRY, BRIDGE BRACKET, REMOVE 2.000 EACH
14 202-82069 UNDERPASS CIRCUITRY, REMOVE LUMP LUMP
15 203-02000 EXCAVATION, COMMON 108.000 CYs
16 211-06467 AGGREGATE FOR END BENT BACKFILL 21.500 CYS
17 211-07454 STRUCTURE BACKFILL 39.000 CYS
18 213-04324 FLOWABLE FILL 10.000 CYS
19 302-07455 DENSE GRADED SUBBASE 63.500 CYS
20 306-08043 MILLING, TRANSITION 471.200 SYS
21 402-07433 HMA SURFACE, TYPE B 9.000 TON
22 406-05521 ASPHALT FOR TACK COAT 2,214.000 SYS
23 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
24 601-05399 GUARDRAIL LUMP LUMP
25 601-05399 GUARDRAIL LUMP LUMP
26 601-05999 CURVED TERMINAL END 1.000 EACH
27 601-06233 IMPACT ATTENUATOR, ED, W1, TL-3 2.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 359.000 LFT
30 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 4.000 EACH
31 602-06729 BARRIER DELINEATOR 16.000 EACH
32 603-06045 FENCE, CHAIN LINK, 48 IN. 40.000 LFT
33 603-06065 FENCE, CHAIN LINK, RESET 70.000 LFT
34 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 396.000 SYS
35 610-07488 HMA FOR APPROACHES, TYPE C 241.000 TON
36 616-02320 GEOTEXTILES 115.000 SYS
37 616-51367 SLOPEWALL, CONCRETE, 4 IN. 4.000 SYS
38 616-93772 INSPECTION HOLE 4.000 EACH
39 619-98427 CLEAN DRAINS 10.000 EACH
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
41 621-06560 MULCHED SEEDING, U 1,062.000 SYS
42 702-51005 CONCRETE, A, SUBSTRUCTURE 33.100 CYS
43 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,116.000 EACH
44 702-93722 CONCRETE, C 17.700 CYs
45 703-51032 REINFORCING STEEL, EPOXY COATED 40,352.000 LBS
46 704-51002 CONCRETE, C, SUPERSTRUCTURE 136.000 CYs
47 706-51020 CONCRETE, C, RAILING 13.000 CYS
48 708-51814 WELDED STEEL WIRE FABRIC 168.000 SFT
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CALL ORDER : 390 CONTRACT ID : B -29092-A
LETTING DATE :

SECTION NO. 0001 Initial Group

49 709-51821 SURFACE SEAL LUMP LUMP
50 710-51870 REPOINTING MASONRY IN STRUCTURES 41.000 SFT
51 711-51035 STRUCTURAL STEEL 1,837.000 LBS
52 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 104.000 LFT
53 720-98174 INLET, B15 2.000 EACH
54 720-98555 INLET, C15 2.000 EACH
55 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,928.000 SFT
56 722-51842 BRIDGE DECK OVERLAY 1,428.000 SYS
57 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 11.900 CYS
58 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,928.000 SFT
59 722-60824 SURFACE MILLING 1,428.000 SYS
60 724-51925 STRUCTURAL EXPANSION JOINT, SS 155.000 LFT
61 728-98377 MASONRY COATING LUMP LUMP
62 729-08620 CARBON FIBER CONFINEMENT 83.000 SYS
63 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
64 801-03291 CONSTRUCTION SIGN, D 2.000 EACH
65 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,574.000 LFT
66 801-06640 CONSTRUCTION SIGN, A 105.000 EACH
67 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
68 801-06710 FLASHING ARROW SIGN 1,080.000 DAY
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
71 801-07118 BARRICADE, 111-A 168.000 LFT
72 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 450.000 LFT
73 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 930.000 LFT
74 802-02158 SIGN, PANEL, REMOVE AND REINSTALL 1.000 EACH
75 802-07102 SIGN LIGHTING SYSTEM, TRACK, CANTILEVER 1.000 EACH
76 802-07159 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 11 1.000 EACH
77 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 1.000 EACH
78 805-86900 JUNCTION BOX 1.000 EACH
79 807-02191 HANDHOLE, LIGHTING 1.000 EACH
80 807-06935 INSULATING LINK, WATERPROOFED 4.000 EACH
81 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 100.000 LFT
82 807-82054 UNDERPASS CIRCUIT INSTALLATION, 4 LUMINAIRES 1.000 EACH
83 807-86750 LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150 4.000 EACH
84 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
85 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 2.000 EACH
86 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 1,280.000 LFT
87 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 4,794 .000 LFT
88 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 270.000 LFT
89 808-05535 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE, 48.000 LFT
90 808-06716 LINE, REMOVE 1,584.000 LFT

91 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 30.000 LFT
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CALL ORDER : 393 CONTRACT ID : B -29119-B
LETTING DATE :

SECTION NO. 0001 NEW PEDESTRIAN BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 203-02000 EXCAVATION, COMMON 265.000 CYS
8 203-02070 BORROW 791.000 CYS
9 203-51223 EXCAVATION, WATERWAY 2,915.000 CYS
10 206-51220 EXCAVATION, WET 105.000 CYS
11 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 50.000 CYS
12 211-07454 STRUCTURE BACKFILL 445.000 CYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 283.000 TON
14 402-07432 HMA SURFACE, TYPE A 87.000 TON
15 402-07435 HMA INTERMEDIATE, TYPE A 119.000 TON
16 601-95344 HANDRAIL, PEDESTRIAN 730.340 LFT
17 610-08446 PCCP FOR APPROACHES, 6 IN. 184.000 SYS
18 616-02320 GEOTEXTILES 1,557.000 SYS
19 616-05688 RIPRAP, CLASS 1 2,375.000 TON
20 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
21 621-06560 MULCHED SEEDING, U 1,600.000 SYS
22 701-51195 PILE, STEEL H, HP 12 X 53 1,216.000 LFT
23 701-91792 PILE TIP, STEEL H 36.000 EACH
24 702-51005 CONCRETE, A, SUBSTRUCTURE 67.600 CYS
25 703-51030 REINFORCING STEEL 8,640.000 LBS
26 703-51032 REINFORCING STEEL, EPOXY COATED 12,468.000 LBS
27 704-51002 CONCRETE, C, SUPERSTRUCTURE 88.100 CYS
28 709-51821 SURFACE SEAL LUMP LUMP
29 711-04759 STEEL CASTINGS LUMP LUMP
30 711-51038 STRUCTURAL STEEL LUMP LUMP
31 715-92037 PIPE, PVC, 4 IN. 3.000 LFT
32 715-99020 PIPE, POLYETHYLENE, 6 IN. 186.500 LFT
33 724-03855 EXPANSION JOINT, SLIDING PLATE 46.000 LFT
34 726-92406 BEARING ASSEMBLY, ELASTOMERIC 4.000 EACH
35 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 143.700 SYS
36 732-08421 MODULAR BLOCK WALL ERECTION 143.700 SYS
37 805-02618 WIRE, NO. 2 COPPER, 3 1C 80.000 LFT
38 805-02728 CONDUIT, PVC, 1 IN. 630.000 LFT
39 805-06003 POLE, WOOD 1.000 EACH
40 805-91703 CONDUIT, STEEL, GALVANIZED, 1.5 IN. 80.000 LFT
41 805-93562 WIRE, THW, NO. 10 COPPER IN PLASTIC DUCT, IN CONDUIT, 3 1/C 915.000 LFT
42 805-94821 WIRE, THW, NO. 6 COPPER IN PLASTIC DUCT, IN TRENCH, 6 1/C 140.000 LFT
43 807-02191 HANDHOLE, LIGHTING 1.000 EACH
44 807-04443 CONDUIT 575.000 LFT
45 807-04866 LUMINAIRE 55.000 EACH
46 807-04866 LUMINAIRE 8.000 EACH
47 807-06935 INSULATING LINK, WATERPROOFED 8.000 EACH

48 807-86810 SERVICE POINT, 11 1.000 EACH
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CALL ORDER : 393 CONTRACT ID : B -29119-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NEW PEDESTRIAN BRIDGE

49 807-86910 CONNECTOR KIT, UNFUSED 60.000 EACH
50 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
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CALL ORDER : 405 CONTRACT ID : B -29345-A
LETTING DATE :

SECTION NO. 0001 BRIDGE PAINTING

1 105-07039 FIELD OFFICE, B 7.000 MOS

2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4  619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
5 619-51859 PAINT STEEL BRIDGE LUMP LUMP
6 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
7 709-51821 SURFACE SEAL LUMP LUMP
8 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
9 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
10 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
11 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
12 801-06710 FLASHING ARROW SIGN 250.000 DAY

13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 801-07118 BARRICADE, 111-A 176.000 LFT

15 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 8.000 EACH
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CALL ORDER : 450 CONTRACT ID : M -28756-B
LETTING DATE :

SECTION NO. 0001 WEDGE AND LEVEL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
3 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02278 CURB, CONCRETE, REMOVE 270.000 LFT
8 202-52710 SIDEWALK, CONCRETE, REMOVE 248.000 SYS
9 303-07449 COMPACTED AGGREGATE, NO. 73 2,500.000 TON
10 304-07490 HMA PATCHING, TYPE B 25.000 TON
11 306-08034 MILLING, ASPHALT, 1 1/2 IN. 9,070.000 SYS
12 306-08042 MILLING, SCARIFICATION/PROFILE 47,055.000 SYS
13 306-08043 MILLING, TRANSITION 4,150.000 SYS
14 306-08432 MILLING, APPROACH 1,345.000 SYS
15 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 825.000 TON
16 402-07451 HVMA, TYPE B, WEDGE AND LEVEL 4,500.000 TON
17 406-05520 ASPHALT FOR TACK COAT 20.000 TON
18 604-06070 SIDEWALK, CONCRETE 90.000 SYS
19 604-07894 CURB RAMP, CONCRETE, A 49.000 SYS
20 604-07896 CURB RAMP, CONCRETE, B 33.000 SYS
21 604-07897 CURB RAMP, CONCRETE, C 19.000 SYS
22 604-07901 CURB RAMP, CONCRETE, G 44.000 SYS
23 604-07902 CURB RAMP, CONCRETE, H 13.000 SYS
24 605-06121 CURB, CONCRETE, B 270.000 LFT
25 610-07487 HMA FOR APPROACHES, TYPE B 111.000 TON
26 720-44000 CASTING, ADJUST TO GRADE 16.000 EACH
27 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 260.000 LFT
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,460.000 LFT
29 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
30 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 4,900.000 LFT
31 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 41,860.000 LFT

32 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 12,150.000 LFT
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CALL ORDER : 470 CONTRACT ID :© M -29346-A
LETTING DATE :

SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS

3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-02277 GUTTER, LIP, REMOVE 12.000 LFT

7 205-06937 TEMPORARY SILT FENCE 5,300.000 LFT

8 211-07454 STRUCTURE BACKFILL 14.000 CYS

9 605-04510 LIP GUTTER 12.000 LFT

10 616-02320 GEOTEXTILES 180.000 SYS

11 616-06451 RIPRAP, UNIFORM 150.000 TON

12 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
13 621-06545 FERTILIZER 1.800 TON

14 621-06553 SEED MIXTURE, R 765.000 LBS

15 621-06565 MULCHING MATERIAL 9.000 TON

16 621-06574 SODDING 1,760.000 SYS

17 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 410.000 LFT

18 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 6.000 TON

19 715-46000 PIPE END SECTION, 12 IN. 10.000 EACH
20 720-45085 INLET, T14 2.000 EACH
21 725-06865 PIPE LINER, THERMOPLASTIC, 12 IN. 270.000 LFT
22 801-06640 CONSTRUCTION SIGN, A 10.000 EACH

23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 480 CONTRACT ID :- M -29386-A
LETTING DATE :

SECTION NO. 0001 ROADSIDE MAINTENANCE

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 2.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 207-08265 SUBGRADE TREATMENT, TYPE I11A 18,391.000 SYS
8 303-01180 COMPACTED AGGREGATE, NO. 53 858.000 TON
9 304-07493 WIDENING WITH HMA, TYPE B 6,069.120 TON
10 406-05520 ASPHALT FOR TACK COAT 6.500 TON
11 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP

13 801-92448 CONSTRUCTION SIGNS, MOBILE 60.000 DAY
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CALL ORDER : 550 CONTRACT ID : T -28426-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 LINE, PAINT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
6 801-06710 FLASHING ARROW SIGN 42.000 DAY
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 2,480.000 LFT
9 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 51,040.000 LFT
10 808-06716 LINE, REMOVE 52,185.000 LFT
11 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 14,125.000 LFT
12 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 708.000 EACH
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CALL ORDER : 595 CONTRACT ID : TM-29414-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 LIGHTING MAINTENANCE

1 105-06904 PHONE(SUPERVISOR) 1.000 EACH
2 105-06906 CELLULAR SERVICE(SUPERVISOR) 12.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-01845 CONDUIT, REMOVE 300.000 LFT
8 202-86946 HANDHOLE, REMOVE 5.000 EACH
9 202-95579 SERVICE POINT, REMOVE 4.000 EACH
10 702-90915 CONCRETE, A 10.000 CYS
11 711-95290 FIELD WELDING 100.000 LFT
12 715-04612 PIPE 200.000 LFT
13 732-04994 METER 2.000 EACH
14 732-04994 METER 50.000 EACH
15 801-06710 FLASHING ARROW SIGN 30.000 DAY
16 802-07101 SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS 1.000 EACH
17 803-87715 GROUND ROD WITH CONNECTOR 6.000 EACH
18 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
19 805-01842 HANDHOLE, SIGNAL 2.000 EACH
20 805-02202 SIGNAL DETECTOR HOUSING, DOUBLE 2.000 EACH
21 805-04940 MAST ARM 20.000 EACH
22 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 500.000 LFT
23 805-78445 SIGNAL SERVICE 50.000 EACH
24 805-78467 SIGNAL CABLE, 3C 8GA. 6,525.000 LFT
25 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,000.000 LFT
26 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,000.000 LFT
27 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
28 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,200.000 LFT
29 805-86842 WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL RESISTANT, 100.000 LFT
30 805-86843 WIRE, NO. 4 COPPER, 1C 5,000.000 LFT
31 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 3,000.000 LFT
32 805-87085 ELECTRICIAN, STRAIGHT TIME 150.000 HRS
33 805-87640 BREAKAWAY COUPLING 10.000 SET
34 805-87746 AERIAL CABLE, TRIPLEX 200.000 LFT
35 805-87780 CIRCUIT BREAKER 15.000 EACH
36 805-91694 NAVIGATION LIGHT PIER 3.000 EACH
37 805-91694 NAVIGATION LIGHT PIER 3.000 EACH
38 805-91696 NAVIGATION LIGHT CENTRE CHANNEL 3.000 EACH
39 805-91696 NAVIGATION LIGHT CENTRE CHANNEL 3.000 EACH
40 805-91698 NAVIGATION LIGHT, FRESNEL LENS, 180 DEGREE SECTION 3.000 EACH
41 805-91698 NAVIGATION LIGHT, FRESNEL LENS, 180 DEGREE SECTION 3.000 EACH
42 805-91699 NAVIGATION LIGHT, FRESNEL LENS, 360 DEGREE SECTION 3.000 EACH
43 805-91699 NAVIGATION LIGHT, FRESNEL LENS, 360 DEGREE SECTION 3.000 EACH
44 805-91703 CONDUIT, STEEL, GALVANIZED, 1.5 IN. 100.000 LFT
45 805-91706 ANCHOR BOLT, REPAIR 20.000 EACH
46 805-91710 FLEXIBLE CONDUIT, 40 mm 40.000 LFT
47 805-91711 EXPANSION FITTING, 1.5 IN. 10.000 EACH
48 805-93020 SIGNAL POLE, WOOD, 4, 50 FT. 1.000 EACH
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CALL ORDER : 595 CONTRACT ID : TM-29414-A
LETTING DATE :

SECTION NO. 0001 LIGHTING MAINTENANCE

49 805-94610 SIGNAL POLE, WOOD, 4, 40 FT. 1.000 EACH
50 805-95518 FLEXIBLE CONDUIT, 2 IN. 330.000 LFT
51 805-95519 FLEXIBLE CONDUIT, 0.75 IN. 490.000 LFT
52 805-95520 EXPANSION FITTING, 2 IN. 1.000 EACH
53 805-95521 EXPANSION FITTING, 0.75 IN. 200.000 EACH
54 805-95524 HANDHOLE COVER 8.000 EACH
55 805-95705 BREAKAWAY ALUMINUM TRANSFORMER BASE 10.000 EACH
56 805-96188 WIRE, AWG, NO. 10 COPPER STRANDED IN DUCT, 2 1/C 490.000 LFT
57 805-96189 WIRE, AWG, NO. 10 COPPER STRANDED, 2 1C 490.000 LFT
58 805-96197 WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL RESISTANT, 1,000.000 LFT
59 805-97042 SIGNAL POLE, WOOD, 5, 35 FT. 1.000 EACH
60 807-01562 POWER DISCONNECT PLUG FOR HIGH MAST TOWER 20.000 EACH
61 807-01563 HIGH MAST TOWER LOCATING PIN, STAINLESS STEEL 3.000 EACH
62 807-01564 HIGH MAST TOWER, SMALL GEAR OF CHAIN DRIVE 1.000 EACH
63 807-02109 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, WITH 10.000 EACH
64 807-02191 HANDHOLE, LIGHTING 15.000 EACH
65 807-02579 MAST ARM, 15 FT. 3.000 EACH
66 807-02778 LUMINAIRE MAST ARM, 5 FT. 2.000 EACH
67 807-02780 LUMINAIRE MAST ARM, 8 FT. 2.000 EACH
68 807-02782 LUMINAIRE MAST ARM, 12 FT. 6.000 EACH
69 807-02784 LUMINAIRE MAST ARM, 20 FT. 2.000 EACH
70 807-02785 LUMINAIRE MAST ARM, 25 FT. 1.000 EACH
71 807-04652 SERVICE POINT 10.000 EACH
72 807-04654 LIGHT POLE 3.000 EACH
73 807-04654 LIGHT POLE 3.000 EACH
74 807-04654 LIGHT POLE 3.000 EACH
75 807-04654 LIGHT POLE 3.000 EACH
76 807-04654 LIGHT POLE 3.000 EACH
77 807-04654 LIGHT POLE 2.000 EACH
78 807-04654 LIGHT POLE 2.000 EACH
79 807-04962 LIGHT 2.000 EACH
80 807-07703 HIGH MAST TOWER 1.000 EACH
81 807-86615 LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM 50.000 EACH
82 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE 50.000 EACH
83 807-86665 LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM 10.000 EACH
84 807-86750 LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150 10.000 EACH
85 807-86790 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT 30.000 EACH
86 807-86805 SERVICE POINT, 1 2.000 EACH
87 807-86810 SERVICE POINT, 11 6.000 EACH
88 807-86910 CONNECTOR KIT, UNFUSED 100.000 EACH
89 807-86915 CONNECTOR KIT, FUSED 100.000 EACH
90 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 100.000 EACH
91 807-86930 INSULATION LINK, NONWATERPROOFED 100.000 EACH
92 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 20.000 EACH
93 807-86955 CABLE DUCT MARKER 2.000 EACH
94 807-87022 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 10,136.000 MOS
95 807-87028 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 7,344 .000 MOS

96 807-87042 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 2,628.000 MOS
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97 807-87043 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 648.000 MOS
98 807-87050 ROUTINE MAINTENANCE, LUMINAIRE, SIGN, 250 WATT 9,120.000 MOS
99 807-87595 REPLACEMENT OF CABLE CLAMPS ON HIGHMAST TOWER LUMINAIRE RING 6.000 EACH
100 807-87800 CABLE DUCT, INSTALL 5,000.000 LFT
101 807-91704 LIGHT POLE HANDHOLE COVER 50.000 EACH
102 807-91705 CONDUIT, POLYETHYLENE, REPAIR 4.000 EACH
103 807-91708 ROUTINE MAINTENANCE, NAVIGATION LIGHT 324.000 EACH
104 807-92870 TRANSFORMER BASE HANDHOLE 15.000 EACH
105 807-93025 LUMINAIRE MAST ARM, 10 FT. 3.000 EACH
106 807-93647 LUMINAIRE POST TOP, HIGH PRESSURE SODIUM, 150 WATT 5.000 EACH
107 807-93649 SHAFT FOR POST TOP LUMINAIRE, 16 FT. M.H. 2.000 EACH
108 807-93650 FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY 6.000 SET
109 807-93651 FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR POST TOP 1.000 SET
110 807-94480 LIGHT STANDARD, INSTALL 30.000 EACH
111 807-95508 VANDAL SHIELD, LEXAN 10.000 EACH
112 807-95513 SERVICE POINT MAIN BREAKER 5.000 EACH
113 807-95514 SERVICE POINT RISER 10.000 EACH
114 807-95515 SERVICE POINT WEATHERHEAD 10.000 EACH
115 807-95516 RELAY SWITCH 15.000 EACH
116 807-95522 PIPE STRAP 100.000 EACH
117 807-95523 WATERPROOFING OF ELECTRICAL CONNECTOR 200.000 EACH
118 807-95525 LIGHTING, HIGHWAY SUPPORT, REPAIR 2.000 EACH
119 807-95709 PHOTOCELLS 5.000 EACH
120 807-96183 SHAFT FOR 30 FT. M.H., TWIN 10 FT. M.A. 1.000 EACH
121 807-96184 SHAFT FOR 30 FT. M.H. TWIN 12 FT. M.A. 1.000 EACH
122 807-96194 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 8,244 .000 MOS
123 807-96203 LIGHT POLE, HIGH MAST, TOWER SUSPENSION CABLE 3.000 EACH
124 807-96204 LOWERING AND RAISING OF TOWER 1.000 EACH
125 807-96236 LIGHT POLE, HIGH MAST, TOWER POWER CABLE 5.000 EACH
126 807-96868 LUMINAIRE, INSTALL 25.000 EACH
127 807-98716 KELLUM GRIP, STAINLESS STEEL 5.000 EACH






